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REQUEST FOR QUOTATION (RFQ)
Date: 21 Sep 2012

Dear Sir/Madam,

Subject: Request for Quotation for services “Pilot construction of cattle mortuary in
Barguzinsky district, Buryatia, The Russian Federation”

Project: 00078317, Integrated Natural Resource Management in the Baikal Basin
Transboundary Ecosystem

Case reference: RFQ/EMO/2012-033 (IWC-78317)

1. The United Nations Office for Project Services (hereinafter “UNOPS”) is pleased to invite
you to submit a quotation for supply of the services described in Annex I to this Request for
Quotation.

2. We would appreciate receiving your quotation on or before 11 October 2012 10:00 a.m.
Irkutsk time via e-mail DmitriP@unops.org (it must not exceed 8MB) or fax +7 3012 27-
50-04 to the attention of Dmitry Popov. Please specify above project and reference number
on your quotation.

3. Any requests for clarification should be referred to:
Contact Person: Dmitry Popov
Office: UNOPS
Address: Room: 13,
8, Sakhyanovoy Str.,
670047, Buryatia, The Russian Federation

Telephone: +7 3012 41-57-59
Fax +7 3012 27-50-04
E-Mail: DmitriP@unops.org

4. Your quotation shall include the following:

- Brief approach and methodology as well as CV(s) of proposed staff/personnel in response
to the Terms of Reference as per Annex I.

- Fixed overall quotation in rubbles (see Annex II).

- Completed Previous Experience Form (see Annex IlI)

5. UNOPS evaluates the quotations based on best value, i.e. best quality and cost-effectiveness
of the proposed offers. The following aspects will be considered for the evaluation:

(@) Suitability of the approach and methodology including firm’s capacity to undertake the
services

(b) Qualifications and suitability of the staff/personnel proposed for the assignment including
their previous experience with same type of assignment

(c) Cost-effectiveness of price quotation
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10.

11.

Please note that the UNOPS is not bound to select any of the firms/institutions submitting
proposals. Furthermore, since a contract will be awarded in respect of the proposal which is
considered most responsive to the needs of the project concerned, due consideration being
given to UNOPS's general principles, including economy and efficiency, UNOPS does not
bind itself in any way to select the firm/institution offering the lowest price.

A contract may be awarded to the bidder having submitted the quotation representing the best
value for UNOPS. However, UNOPS reserves the right to accept or reject any quotation, and
to cancel the process and reject all quotations, at any time prior to the award of contract,
without thereby incurring any liability to the Bidders or any obligation to inform the Bidders
of the grounds for such action.

UNOPS reserves the right to make multiple arrangements for any item or items.

In the event of a Contract the UNOPS General Conditions will apply. The conditions are
available at http://www.unops.org/english/whatweneed/Pages/Guidelinesforsuppliers.aspx
under “UNOPS general conditions of contract”: UNOPS Conditions of Services - For
contracts of a value of less than USD 50,000. (Annex 1V)

Supplier eligibility. Suppliers shall not be eligible to submit an offer and to be awarded a
contract when at the time of bid submission:

(@) Suppliers are already suspended by UNOPS, or,

(b) Supplier’s names are mentioned in the UN 1267 list of Terrorists issued by the Security
Council resolution 1267, which establishes a sanctions regime to cover individuals and
entities associated with Al-Qaida and/or the Taliban, or,

(c) Suppliers are suspended by the UN Procurement Division (UN/PD), or,

(d) Suppliers have been declared ineligible by the World Bank.

Furthermore, as a condition of doing business with UNOPS it is necessary that suppliers,
their subsidiaries, agents, intermediaries and principals cooperate with the Office of Internal
Oversight Services (OIOS) of the United Nations, UNOPS Internal Audit and Investigations
Group (IAIG) as well as with other investigations authorized by the Executive Director and
with the UNOPS Ethics Officer (during preliminary reviews in line with UNOPS whistle
blower policy) as and when required. Such cooperation shall include, but not be limited to,
the following: access to all employees, representatives, agents and assignees of the supplier;
as well as production of all documents requested, including financial records. Failure to fully
cooperate with investigations will be considered sufficient grounds to allow UNOPS to
repudiate and terminate the contract, and to debar and remove the supplier from UNOPS’s
list of registered suppliers.

Information regarding Bid Protest can be found at:
http://www.unops.org/english/whatwedo/services/procurement/Pages/Procurementpolicies.aspx

UNOPS strongly encourages all Bidders to subscribe to the Tender Alert Service available on
the United Nations Global Market Place (www.ungm.org). This will allow Bidders to be
notified automatically of all UNOPS business opportunities for the products and services for
which they have registered. Instructions on how to subscribe to the Tender Alert Service can
be found in the UNGM Interactive Guide for Suppliers.
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12. UNOPS will effect payment within 30 days after receipt of original payment documentation.
We look forward to receiving your quotation.

Yours sincerely,

Sergey Kudelya

Project Manager

EMO/IWC

UNOPS

Room: 13,

8, Sakhyanovoy Str.,

670047, Buryatia, The Russian Federation
Telephone: +7 3012 415759
Fax +7 3012 415759
E-Mail: SergeyK@unops.org
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ANNEX | - TERMS OF REFERENCES

Location : Ulan-Ude, The Russian Federation
Type of Contract : Service Contract

Post Level : Local

Languages Required : Russian

Starting Date : 8-Oct -2012

Duration of Initial Contract : 8-Oct -2012- 30- Nov- 2012

Expected Duration of Assignment: 1.5 months
Background:

The project’s objective is to spearhead integrated natural resource management of Baikal Lake
Basin and Hovsgol Lake ensuring ecosystem resilience, reduced water quality threats in the
context of sustainable economic development. The project has three primary components:
elaborating a strategic policy and planning framework; strengthening institutional capacity for
IWRM; and demonstrating water quality and biodiversity mainstreaming practice, including
groundwater monitoring and protection.

This project builds upon a solid, decades-old baseline of bilateral cooperation between Russia
and Mongolia on the transboundary waters of the Selenga River and by extension the Baikal
Basin itself. To date, international support for environmental conservation and management in
the Baikal Basin has not been transboundary in orientation; little support has been provided the
two countries in strengthening their transboundary cooperation to manage sustainably the
globally significant environmental benefits represented by the incomparable Lake Baikal and its
transboundary Basin, at the top of which lies Mongolia’s aquatic jewel, Lake Hovsgol. In
addition to this solid baseline of transboundary cooperation are two rapidly growing economic
baselines in mining and tourism, with mining being the biggest and fastest growing economic
activity in the Baikal Basin and tourism a smaller but also rapidly growing sector in both the
Russian and Mongolian portions of the Baikal Basin. Both of these sectors hold much promise in
becoming better stewards of the Baikal Basin’s aquatic ecosystems. In the absence of a GEF
investment, these barriers are likely to continue hampering an effective transboundary response
to the critical threats that are already impacting the ecosystem health and resilience of the Baikal
Basin.

Successful implementation of a regional project like “Integrated Natural Resource Management
in the Baikal Basin Transboundary Ecosystem”, to a large degree depends on effective
implementation and ownership of project-inspired work at the national and local levels.

Justification:

Lake Baikal and its transboundary basin including Lake Hovsgol represent an unparalleled
global benefit in terms of international waters and biodiversity values. While past and current
efforts to protect and sustainably utilize the environment and its natural resources are impressive,
they are insufficient to the task of addressing the threats to the health of the Baikal Basin’s
interconnected aquatic ecosystems. These threats include: climate change, pollution and
sedimentation, nutrient loading, and habitat destruction. To address these threats successfully
conservation work must move beyond the protected area limits and into the 87% of the Basin
that is not protected where natural resource exploitation continues without regard to ecosystem
health and biodiversity conservation objectives. Significant barriers hamper both countries’
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ability to move ahead both within their national jurisdictions and jointly on a robust
transboundary level. These barriers include: policy and regulatory gaps, institutional weaknesses,
poor utilization of BAT/BEP relevant to key issues facing the Basin, and low levels of awareness
of transboundary BB issues.

Overall, the basic legal and policy frameworks for the conservation and sustainable management
of the Baikal Basin are in place. From a transboundary perspective, lacking are specific laws or
policies enabling the transboundary monitoring of aquatic ecosystem health both in Russia and
Mongolia. The regulatory basis for ecosystem conservation and water-pollution prevention in
Baikal has not yet been completed. For example, the regulatory and policy mechanisms needed
to implement SAP, as well as sub-basin watershed management plans are as yet uncertain.
Several scientific components for SAP development and implementation remain yet to be
completed, particularly with regard to the extent of groundwater / surface water interconnectivity
in the region, especially along the Selenga River; and accumulation of persistent organic
pollutants in the benthic sediments and biota of the Basin’s rivers, deltas and lakes. Neither
Russian, nor Mongolian law adequately stipulates clear and practical environmental quality
standards for ground water and surface water. The two are inextricably linked in most river
systems. The picture of water quality threats from industrial and mining sites remains
incomplete; and measures on how best to handle residual pollution problems from abandoned
mining sites have not been defined in policies on either side of the border. The EIA procedures
do not properly address biodiversity risks; and sectoral programs are operating without standards
for minimization or reduction of impacts to biodiversity. Tourism laws and policies focus more
upon the economic aspects of tourism development and promotion and give short shrift to
detailing guidelines and training on mainstreaming biodiversity and ecosystem health
management objectives into tourism planning and management practices, including utilizing new
tools such as certification incentives for environmentally sustainable behavior by tourism
operators.

None of the existing bodies set up at bilateral and national levels (the Joint Task Force, and the
Baikal Commission in Russia) have the authority, budget and cooperative framework necessary
to reduce threats / barriers to water quality and biodiversity objectives. Basin-wide water quality
data does not exist and no collaborative monitoring system is in place.

The EIA process does not adequately address biodiversity conservation considerations. Even
though Russia has established national procedures for assessing environmental impacts of
economic projects, or any other activity that may have direct or indirect impacts on the
environment, and biodiversity is an obligatory part of EIA content, there are still some barriers to
fully integrating biodiversity conservation considerations into all phases of mining and tourism
sector investment projects.

Obstacles to capacity building among involved stakeholders relate in part to peculiarities of
public “environmental” awareness in the region.

There are significant risks to people’s health caused by a threat of anthrax in Barguzinsky and
Kurumkansky districts of the Republic of Buryatia. These districts are situated in the valley of
the Barguzin River near Lake Baikal. Nineteen burial grounds for animal refuse located in their
territory fail to meet veterinary and sanitary requirements. In June and July 2008, the loss of 65
head of cattle was registered in the districts. Eleven people were hospitalized, and eight of them
were diagnosed as having anthrax. Current disposal practices in the districts create a real threat
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of penetration of polluted water into the Barguzin River and the spread of the disease
downstream.

Development objective:

Project Management Unit has organized research for analyzing current situation in these districts
and developing a strategy of creation and maintaining (dead) livestock disposals for this region.
Buryat State Academy of Agriculture named after V.Philippov has won competition for this
study. Site inspections jointly with local veterinary and sanitation were made at all 19 animal
refuse sites. Upgrade needs have been identified and evaluated during pre-feasibility studies.

Based on a provided report it is necessary to construct one new pilot cattle mortuary in
Barguzinsky district and Kurumkansky districts of the Republic of Buryatia, The Russian
Federation.

Immediate objective(s):

This Service will be done as part of the Output 3.2. “Demonstration and strategy development
for (dead) livestock disposal to cease periodic anthrax outbreaks”. The Service will accomplish
the following tasks:

Construct pilot cattle mortuary in Barguzinsky district of the Republic of Buryatia, The Russian
Federation based on based on legal requirements (Annex V1) and provided local budgeted costs
(Annex I1) in place assigned by regional official government. (Annex 1V).

Specific Deliverables:

The work is expected to deliver the following results:

e Construction pilot cattle mortuary in Barguzinsky district of the Republic of Buryatia,
The Russian Federation.

Legal requirements:
Set of regulations of the Russian Federation required for this service:

e Urban Development Code for the Russian Federation of 29.12.2004 Ne 190-FZ;

e Federal Law of 22 July 2008 Ne148-FZ "On Amendments to the Urban Development Code of
the Russian Federation and Certain Legislative Acts of the Russian Federation™

e Order of the Ministry of Regional Development of the Russian Federation of 30.12.2009
Ne624 "On approval of the list of works on engineering surveys, preparation of project
documentation for the construction, reconstruction, major repairs of capital construction
projects that have an impact on the safety of capital construction”;

e Animal health rules for collection, disposal and destruction of biological waste from
04.12.1995 N 13-7-2/469 (registered in the Ministry of Justice on 05.01.1996 N 1005)

e Federal Law of 30.03.1999 Ne 52-FZ "On Sanitary - Epidemiological Welfare"

e Building regulations RK1.02-01-2007 "Instruction on the development, coordination,
approval, and the composition of design estimates for construction of buildings and
structures"

e Sanitary rules SP3.1.089-96 Veterinary rules VP13.3.1320 96 "Prevention and control of
communicable diseases common to man and animals”.
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Federal Law of 23.11.2009 N 261-FZ (as amended on 27.07.2010) "On energy saving and
energy efficiency and on Amendments to Certain Legislative Acts of the Russian Federation™

Expected Outputs, reports and related logistics:

Detailed calendar plan for activities.

Statement of expenses.

Construction report.

Acceptance report signed by experts from Buryat State Academy of Agriculture, local
veterinary and sanitation experts and district administration representatives.

Fixed assets certificate from Barguzinsky district about getting pilot cattle mortuary into
statement of assets and liabilities.

The act of veterinary inspection and certificate of compliance with the standards of the
object.

Animal health card to new cattle mortuary.

Multimedia materials made within the framework of the consultancy (all construction
stages)

All scientific publications made within the framework of the consultancy must have reference on
the project and have to be provided to Project Manager.

Payment will be made in 3 installments based on the acceptance of the required deliverables by
the Project Manager as specified below:

60% payment as a first installment upon the submission of detailed calendar plan for
activities to be carried out within the framework of the consultancy;

20% remaining payment upon submission of Statement of expenses — no later 15 Oct
2012.

20% remaining payment upon submission of 1) acceptance report; 2) fixed assets
certificate; 3) an act of veterinary inspection; 4) certificate of compliance with the
standards; 5) animal health card; — no later 15 Nov 2012.

In the case that the conditions of the TOR are not met, the contract may be terminated and the
consultancy fee reduced.

Quialifications:

e Technical expertise in the required fields of veterinary, building and maintain of
cattle mortuary or relevant field.

e Demonstrated experience in similar project and relevant fields (please provide up-
dated list of projects, preferably in the country).

e Presence of the company in the country.

e Fluency in writing and spoken the Russian language.
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ANNEX Il. LOCAL BUDGETED COSTS

AGREED BY: APPROVED BY:

LOCAL BUDGETED COSTS Ne

for the construction of cattle mortuary in village Barguzinsky district, Buryatia, The Russian Federation

Background: ueprexu Ne
Estimated cost of construction

Labor costs

The estimated labor input

Compiled in the current (projected) prices as of 200 _r.
The unit value, RUB Total value, RUB.
Code and the Name of work and _ Total Service Service
Ne item number expenditure. unit Quantity
standard P ' Total | Salary incl
Salary | incl. salary salary
1 2 3 4 5 6 8 9 10
1

Total direct costs:

Overhead expenses:

Total with overhead expenses :

Profit:

Total with profit:

Total with changing index __:

COMPILED BY:
CHECKED BY:




ANNEX I11: PREVIOUS EXPERIENCE FORM

Previous Experience

Description of Country Total Contract Identification and Title and Year project
services/goods/ amount of Contact details of Client: was
works/ contract (Name, Address, telephone, email, fax) undertaken

Authorized Signature:
Date:
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ANNEX IV - UNOPS CONDITIONS OF SERVICES

1-Contractor’s Status In all matters relating to this Contract, the Contractor shall be acting as an independent
contractor. Neither the Contractor nor its employees are the employees of UNOPS. The Contractor assumes all
liabilities or obligations imposed by any law or regulation with respect to such employees. The Contractor shall not
have the authority to create any obligation on behalf of UNOPS and shall not represent itself as an agent, employee
or in any other capacity of UNOPS. The Contractor shall be responsible for the professional and technical
competence of its employees, who shall be expected to respect local customs and conform to a high standard of
moral and ethical conduct.

2-Damage to Persons and Property The Contractor shall indemnify and hold harmless UNOPS, its officers,
agents, employees and servants from and against all suits, claims, demands, proceedings, and liability of any nature
or kind, including costs and expenses, for injuries or damages to any person or any property whatsoever which may
arise out of or in consequence of acts or omissions of the Contractor or its agents, employees, servants or
subcontractors in the execution of this Contract.

3-Intellectual Property Rights All intellectual property and other proprietary rights, including but not limited to
patents, copyrights and trademarks, in all countries, with regard to maps, drawings, photographs, mosaics, plans,
manuscripts, records, reports, recommendations, estimates, documents and other materials, except pre-existing
materials, publicly or privately owned, collected or prepared as a consequence of or in the course of the performance
of this Contract, shall become the sole property of UNOPS. The Contractor shall hold harmless and fully indemnify
UNOPS from and against all claims and proceedings for infringement of any patent rights, design trademark or
name or other protected rights resulting from Contractor’s performance.

4-Confidentiality All maps, drawings, plans, reports, documents and all other data compiled by or received by the
Contractor under the Contract shall be the property of UNOPS, shall be treated as confidential and shall be delivered
only to the duly authorized representative of UNOPS upon completion of the Services.

5-Advertising The Contractor shall not advertise or otherwise make public the fact that it is performing, or has
performed services for UNOPS or use the name, emblem or official seal of UNOPS or the United Nations or any
abbreviation of the name of UNOPS or the United Nations for advertising purposes or any other purposes.

6-Modifications Any modification or change to this Contract shall require an amendment in writing between both
parties duly signed by the authorized representatives of the Contractor and UNOPS.

7-Sub-contracting and Assignment of Contract The Contractor shall not sub-contract the Services or otherwise
assign, transfer, pledge or make other disposition of this Contract or any part thereof or of any of the Contractor's
rights, claims or obligations under this Contract.

8-Termination UNOPS may terminate this Contract for cause or convenience in the interest of the UNOPS upon
not less than fourteen (14) days written notice to the Contractor. Upon termination of this Contract, the Contractor
shall take immediate steps to terminate his performance of the Contract in a prompt and orderly manner and to
reduce losses and to keep further expenditures to a minimum. Unless such termination has been occasioned by the
Contractor's breach of this Contract, the Contractor shall be entitled to be paid for the part of the Services
satisfactorily completed as of the date of termination, plus substantiated costs resulting from commitments entered
into prior to the date of termination as well as any reasonable substantiated direct costs incurred by the Contractor as
a result of the termination, but shall not be entitled to receive any other or further payment or damages.

9-Privileges and Immunities Nothing in or relating to this Contract shall be deemed a waiver of any of the
privileges and immunities of the United Nations of which the UNOPS is an integral part.

10-Settlement of Disputes Any controversy or claim arising out of or in connection with provision of this Contract
or any breach thereof, shall, unless resolved through direct negotiation, be settled in accordance with the
UNCITRAL Arbitration Rules then in force. UNOPS and the Contractor shall be bound by any arbitration award
rendered as a result of such arbitration as the final adjudication of any such controversy or claim.
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ANNEX V — MecTo cTpPOUTEJIBCTBA CKOTOMOTHJIbHUKA.

\ 332
i
AKT
Bei6opa u obcste10BaHMs 3eMeLHOTO YHACTKA LIS CTPOMTEIBCTBA CKOTOMOIH.ILHIKA
B c. Ypo
c. baprysun 17 cenTabps 2012 r.

Hanmenopanue o6bekra, ajipec, BeOMCTBEHHAS IPHHAIEKHOCTh-
CTpouTeIbCTBO CKOTOMOTHILHHKA;
3asBuTes1b: MyHHINAALHOE 00pa30BaHUeE CEJIbCKOE TOCETeHHe «YPHHCKO€», B JIMIIE IJIABbI
IIagpnua A.A.
Komuccns B cocrase:
INpencenarens KOMUCCHH:
W.B. MenpHUKOB — I71aBa MyHHIUNAIEHOTO 06Pa30BaAHHs «bapry3unckuii paiiony,
YseHB! KOMHCCHH:
W.o. mpencenarens BaprysuHckoro paifoHHOT0 KOMHUTETa HMYIIECTBEHHBIX OTHOMIEHUH — Maranosa H.B.
I'naBHeli cienuanuct, apxutektop Baprysunckoro paitona — Yaukos E.H.
['1aBHBIH CHIENMANKCT-OKCIIEPT OTHENa TOCYIAPCTBEHHOTO 9KOJIOTHYECKOT0, T€0JOTHYECKOI0 U BOIHOTO
KOHTpOJIA ¥ Hanszopa — [ pebenmukos A.U.
Munnctp kynbTypsr Pecniy6nnku Bypstuas — L{pi6ukos T.T.
Havanenuk 3emensHoro oriena BaprysmHckoro paifoHHOTO KoMuTeTa HUMYIIECTBEHHBIX OTHOLIEHUH —
Kapxkoii I1.B.
['maBa MyHHIIMIIATBHOTO 06PA30BAHMS CEIIBCKOE MIOCETIEHHE «Ypunckoey — [lagpun A.A.

Mecronaxoxnenue yuacrka — Pecny6mka Bypsitus, Baprysunckuii paiion, c. ¥Ypo.
XapaKkTepuCTHKA CTPOCHUS — TEPPUTOPHUS CBOGOIHAS OT IIOCTPOEK.

XapaKTepHCTHKA 3eMeJIbHOTO YYacTKa:

Kateropus 3emeltb — 3eMIH CeTbCKOX03SHCTBEHHOO HA3HAYCHHUS.

IInomans yuyactka — 1000 kB.M. penbed — poBHBIH
Harnpasinienne rocnoacTByIoOIuxX BETPOB — CEBEPO-3aIIa[HOE

Knaccuuxanus rpynTos, Hamdue 3a60109€HHOCTH, HATMYHE 3E/ICHBIX HaCaKJICHUH:
NIECOK, 3200.,109€HHOCTH HET, 3eJIeHbIX HACAXKICHHI HeT.

Hannune Pe3€pBa 3¢MEIBHOI0 y4acTKa BO3MOKHOTO pacmapeHus o0bekTa — umeeTcs

HO}I’LG3IIH!>IC IIYTH — UMEIOTCS
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BAKJIYEHHUE

3emenbHsiit yyactoxk IPUT'OJEH
JJ151 CTPOHTENBLCTBA CKOTOMOTHJILHHKA B . YPo.

Komuccus: Mensuukos 1.B.

Maranosa H.B.

V3uxos E.H.

I'pebenmmmkos AU,

Lpi6uxos T.I".

Kapxoit I1.B.

Hlanpun A.A.
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ANNEX VI — Requirements for architectural and construction, space planning and construction solutions for
location and construction of cattle mortuary (biothermal grave) in accordance with veterinary and sanitary
rules of collection, disposal and destruction of bio-waste from 04.12.1995 N 13-7-2/469 (registered in the
Ministry of Justice 05.01.1996 N 1005);

1. Selection and granting of land for construction of cattle mortuary or a free-standing
biothermal grave are conducted by local administration of the region in accordance with
order of the State Veterinary Service, and in coordination with the local center of Sanitary
and Epidemiological Surveillance.

2. Allocating of cattle mortuary in water conservation, parkland and protected areas is strictly
prohibited.

3. Cattle mortuary is placed on a dry elevated plot of land of minimum 600 square meters.
Level of ground water standing should be at least 2 meters from the land’s surface.

4. The size of the sanitary protection zone from Cattle mortuary to:

e residential and public buildings, livestock farms (complexes) — 1 000 m;
e cattle routes and pastures — 200 m;
e roads, railways, depending on their category — 50-300 m

5. Biothermal grave, located inside the national veterinary organizations, are part of support
constructions. The distance between biothermal grave and the production buildings of
veterinary organizations, located in the area, is not regulated.

6. Cattle mortuary territory is enclosed by fences with a minimum height of 2 m and with the
entrance gate. Along the whole perimeter of the internal side of the fence there is a trench
with depth of 0.8-1.4 m and width of at least 1.5 m. There should be a bridge over the trench.

7. During the construction of biothermal grave a pit of 3.0 x 3.0 m and 10 m length has to be
dug in the centre. The walls of the pit are made of red brick or other waterproof material and
constructed above the ground level for 40 cm with a blind area construction. Bottom of the
pit is laid with gravel and poured by concrete. Pit walls are plastered with concrete solution.
Cover of hole is made in two layers. Heat insulation material has to be installed between the
layers. The center of the cover has to have a hole of 30 x 30 cm, with tight lid. Out of the pit
there should be exhaust chimney with diameter of 25 cm and a height of 3 m.

8. Overhang (above the pit) of 6 m length and 3 m width at height of 2.5 m has to be built.
Room for autopsy of animals, storage of disinfectants, equipment, clothing and tools has to
be organized near the pit.

9. Acceptance of built Cattle mortuary is carried out by representatives of the state veterinary
and sanitary control with drawing up of the acceptance act.

Revision 6 — Jan 2011



