
   

  

 

REQUEST FOR QUOTATION (RFQ) 

Date: 04 April 2013 

 

Dear Sir/Madam, 

 

Subject: Request for Quotation for services “Development of computer analysis of space images 

of Barguzinsky and Kurumkansky districts of the Republic of Buryatia for identification of 

abandoned cattle mortuaries in Barguzinsky and Kurumkansy districts, and carrying out of 

microbiological analysis of soil in order to reveal the anthrax strains” 

Project: 00078317, Integrated Natural Resource Management in the Baikal Basin 

Transboundary Ecosystem  

Case reference: RFQ/EMO/2013-043 (IWC-00078317) 

 

1. The United Nations Office for Project Services (hereinafter “UNOPS”) is pleased to invite 

you to submit a quotation for supply of the services described in Annex I to this Request for 

Quotation.  

 

2. We would appreciate receiving your quotation on or before 25 April 2013 10:00 A.M. 

Irkutsk time via e-mail DmitriP@unops.org (it must not exceed 8MB) or fax +73012338030 

to the attention of Dmitry Popov. Please specify above project and reference number on 

your quotation. 

 

3. Any requests for clarification should be referred to:  

Contact Person: Dmitry Popov 

Office:  UNOPS   

Address:    Room: 13,  

  8, Sakhyanovoy Str.,  

  670047, Buryatia, The Russian Federation 

 

Telephone: +7 3012 415759  

Fax             +7 3012 338030  

E-Mail: DmitriP@unops.org    

 

4. Your quotation shall include the following: 

 

- Brief approach and methodology as well as CV(s) of proposed staff/personnel in response 

to the Terms of Reference as per Annex I. 

-  Fixed overall quotation in a single currency (see Annex II) with the following structure: 
 

Name(s) of consultant(s) 

Number of working days and daily fee 

Daily subsistence allowance 

Number of international travels and cost 

Number of local travels and costs 

Other costs 

TOTAL  

- Completed Previous Experience Form (see Annex III) 

 

mailto:DmitriP@unops.org
mailto:DmitriP@unops.org
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5. UNOPS evaluates the quotations based on best value, i.e. best quality and cost-effectiveness 

of the proposed offers. The following aspects will be considered for the evaluation:  

 

(a) Suitability of the approach and methodology including firm’s capacity to undertake the 

services  

(b) Qualifications and suitability of the staff/personnel proposed for the assignment including 

their previous experience with same type of assignment  

(c) Cost-effectiveness of price quotation 

 

6. A contract may be awarded to the bidder having submitted the quotation representing the best 

value for UNOPS. However, UNOPS reserves the right to accept or reject any quotation, and 

to cancel the process and reject all quotations, at any time prior to the award of contract, 

without thereby incurring any liability to the Bidders or any obligation to inform the Bidders 

of the grounds for such action. 
 

7. UNOPS reserves the right to make multiple arrangements for any item or items. 
 

8. In the event of a Contract the UNOPS General Conditions will apply. The conditions are 

available at http://www.unops.org/english/whatweneed/Pages/Guidelinesforsuppliers.aspx 

under “UNOPS general conditions of contract”: UNOPS Conditions of Services - For 

contracts of a value of less than USD 50,000. (Annex IV) 

 

9. Supplier eligibility. Suppliers shall not be eligible to submit an offer and to be awarded a 

contract when at the time of bid submission: 
 

(a) Suppliers are already suspended by UNOPS, or, 

(b) Supplier’s names are mentioned in the UN 1267 list of Terrorists issued by the Security 

Council resolution 1267, which establishes a sanctions regime to cover individuals and 

entities associated with Al-Qaida and/or the Taliban, or, 

(c) Suppliers are suspended by the UN Procurement Division (UN/PD), or, 

(d) Suppliers have been declared ineligible by the World Bank.  

 

Furthermore, as a condition of doing business with UNOPS it is necessary that suppliers, 

their subsidiaries, agents, intermediaries and principals cooperate with the Office of Internal 

Oversight Services (OIOS) of the United Nations, UNOPS Internal Audit and Investigations 

Group (IAIG) as well as with other investigations authorized by the Executive Director and 

with the UNOPS Ethics Officer (during preliminary reviews in line with UNOPS whistle 

blower policy) as and when required. Such cooperation shall include, but not be limited to, 

the following: access to all employees, representatives, agents and assignees of the supplier; 

as well as production of all documents requested, including financial records. Failure to fully 

cooperate with investigations will be considered sufficient grounds to allow UNOPS to 

repudiate and terminate the contract, and to debar and remove the supplier from UNOPS’s 

list of registered suppliers. 

 

10. Information regarding Bid Protest can be found at: 
http://www.unops.org/english/whatwedo/services/procurement/Pages/Procurementpolicies.aspx 

 

http://www.unops.org/english/whatweneed/Pages/Guidelinesforsuppliers.aspx
http://en.wikipedia.org/wiki/Economic_sanctions
http://en.wikipedia.org/wiki/Al-Qaida
http://en.wikipedia.org/wiki/Taliban
http://www.unops.org/english/whatwedo/services/procurement/Pages/Procurementpolicies.aspx
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11. UNOPS strongly encourages all Bidders to subscribe to the Tender Alert Service available on 

the United Nations Global Market Place (www.ungm.org). This will allow Bidders to be 

notified automatically of all UNOPS business opportunities for the products and services for 

which they have registered.  Instructions on how to subscribe to the Tender Alert Service can 

be found in the UNGM Interactive Guide for Suppliers. 

 

12. UNOPS will effect payment within 30 days after receipt of original payment documentation. 

 

We look forward to receiving your quotation. 

 

Yours sincerely, 

Sergey Kudelya 

Project Manager 

EMO/IWC 

UNOPS 

Room: 13,  

8, Sakhyanovoy Str.,  

670047, Buryatia, The Russian Federation 

Telephone: +7 3012 415759  

Fax             +7 3012 338030   

E-Mail: SergeyK@unops.org 
 

 

 

 

http://www.ungm.org/
mailto:SergeyK@unops.org
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ANNEX  I - TERMS OF REFERENCES 
 

Terms of Reference (TOR) for Local Service Contract 

Conducting a satellite and historical analysis for identification of abandoned cattle 

mortuaries in Barguzinsky and Kurumkansy districts, and carrying out of microbiological 

analysis of soil in order to reveal the anthrax strains 

 

Location :                                        Ulan-Ude, The Russian Federation  

Application Deadline :                 25-April-2013 

Type of Contract :                             Service Contract 

Post Level :                                         Local  

Languages Required :                 English, Russian    

Starting Date :                                 01-May -2013 

Duration of Initial Contract :      01-May -2013– 30- November- 2013 

Expected Duration of Assignment:     7 months 

Background: 

The project’s objective is to spearhead integrated natural resource management of Baikal Lake 

Basin and Hövsgöl Lake ensuring ecosystem resilience, reduced water quality threats in the 

context of sustainable economic development. The project has three primary components: 

elaborating a strategic policy and planning framework; strengthening institutional capacity for 

IWRM; and demonstrating water quality and biodiversity mainstreaming practice, including 

groundwater monitoring and protection.   

This project builds upon a solid, decades-old baseline of bilateral cooperation between Russia 

and Mongolia on the transboundary waters of the Selenga River and by extension the Baikal 

Basin itself. To date, international support for environmental conservation and management in 

the Baikal Basin has not been transboundary in orientation; little support has been provided the 

two countries in strengthening their transboundary cooperation to manage sustainably the 

globally significant environmental benefits represented by the incomparable Lake Baikal and its 

transboundary Basin, at the top of which lies Mongolia’s aquatic jewel, Lake Hovsgol. In 

addition to this solid baseline of transboundary cooperation are two rapidly growing economic 

baselines in mining and tourism, with mining being the biggest and fastest growing economic 

activity in the Baikal Basin and tourism a smaller but also rapidly growing sector in both the 

Russian and Mongolian portions of the Baikal Basin. Both of these sectors hold much promise in 

becoming better stewards of the Baikal Basin’s aquatic ecosystems. In the absence of a GEF 

investment, these barriers are likely to continue hampering an effective transboundary response 

to the critical threats that are already impacting the ecosystem health and resilience of the Baikal 

Basin. 

Successful implementation of a regional project like “Integrated Natural Resource Management 

in the Baikal Basin Transboundary Ecosystem”, to a large degree depends on effective 

implementation and ownership of project-inspired work at the national and local levels. 

Justification:  

Lake Baikal and its transboundary basin including Lake Hovsgol represent an unparalleled 

global benefit in terms of international waters and biodiversity values. While past and current 

efforts to protect and sustainably utilize the environment and its natural resources are impressive, 
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they are insufficient to the task of addressing the threats to the health of the Baikal Basin’s 

interconnected aquatic ecosystems. These threats include: climate change, pollution and 

sedimentation, nutrient loading, and habitat destruction. To address these threats successfully 

conservation work must move beyond the protected area limits and into the 87% of the Basin 

that is not protected where natural resource exploitation continues without regard to ecosystem 

health and biodiversity conservation objectives. Significant barriers hamper both countries’ 

ability to move ahead both within their national jurisdictions and jointly on a robust 

transboundary level. These barriers include: policy and regulatory gaps, institutional weaknesses, 

poor utilization of BAT/BEP relevant to key issues facing the Basin, and low levels of awareness 

of transboundary BB issues. 

Overall, the basic legal and policy frameworks for the conservation and sustainable management 

of the Baikal Basin are in place. From a transboundary perspective, lacking are specific laws or 

policies enabling the transboundary monitoring of aquatic ecosystem health both in Russia and 

Mongolia. The regulatory basis for ecosystem conservation and water-pollution prevention in 

Baikal has not yet been completed. For example, the regulatory and policy mechanisms needed 

to implement SAP, as well as sub-basin watershed management plans are as yet uncertain. 

Several scientific components for SAP development and implementation remain yet to be 

completed, particularly with regard to the extent of groundwater / surface water interconnectivity 

in the region, especially along the Selenga River; and accumulation of persistent organic 

pollutants in the benthic sediments and biota of the Basin’s rivers, deltas and lakes. Neither 

Russian, nor Mongolian law adequately stipulates clear and practical environmental quality 

standards for ground water and surface water. The two are inextricably linked in most river 

systems. The picture of water quality threats from industrial and mining sites remains 

incomplete; and measures on how best to handle residual pollution problems from abandoned 

mining sites have not been defined in policies on either side of the border. The EIA procedures 

do not properly address biodiversity risks; and sectoral programs are operating without standards 

for minimization or reduction of impacts to biodiversity. Tourism laws and policies focus more 

upon the economic aspects of tourism development and promotion and give short shrift to 

detailing guidelines and training on mainstreaming biodiversity and ecosystem health 

management objectives into tourism planning and management practices, including utilizing new 

tools such as certification incentives for environmentally sustainable behavior by tourism 

operators. 

None of the existing bodies set up at bilateral and national levels (the Joint Task Force, and the 

Baikal Commission in Russia) have the authority, budget and cooperative framework necessary 

to reduce threats / barriers to water quality and biodiversity objectives. Basin-wide water quality 

data does not exist and no collaborative monitoring system is in place. 

The EIA process does not adequately address biodiversity conservation considerations. Even 

though Russia has established national procedures for assessing environmental impacts of 

economic projects, or any other activity that may have direct or indirect impacts on the 

environment, and biodiversity is an obligatory part of EIA content, there are still some barriers to 

fully integrating biodiversity conservation considerations into all phases of mining and tourism 

sector investment projects.  

Obstacles to capacity building among involved stakeholders relate in part to peculiarities of 

public “environmental” awareness in the region. 
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There are significant risks to people’s health caused by a threat of anthrax in Barguzinsky and 

Kurumkansky districts of the Republic of Buryatia. These districts are situated in the valley of 

the Barguzin River near Lake Baikal. Nineteen burial grounds for animal refuse located in their 

territory fail to meet veterinary and sanitary requirements. In June and July 2008, the loss of 65 

head of cattle was registered in the districts. Eleven people were hospitalized, and eight of them 

were diagnosed as having anthrax. Current disposal practices in the districts create a real threat 

of penetration of polluted water into the Barguzin River and the spread of the disease 

downstream. 

Development objective: 

Make review of incidences of anthrax outbreaks and existing disposal sites in Barguzinsky and 

Kurumkansky districts of the Republic of Buryatia. Develop a strategy of creation and 

maintaining (dead) livestock disposals for this region. 

The strategy will involve site inspections jointly with local veterinary and sanitation experts at all 

19 animal refuse sites. Upgrade needs will be identified and costed as pre-feasibility studies. 

Funding will then be sought through national and donor sources for implementing the 

recommendations. Attention will also be given to training needs for local health and veterinary 

officials and inspectors, with inclusion of these issues in the capacity self-assessments (2.3) and 

training program (2.4). Improvements in carcass handling and disposal at all 19 burial grounds 

will be implemented by project year 4, with the goal of no subsequent anthrax outbreaks. 

In the course of Output 3.2  the strategy for (dead) livestock disposal has been developed and the 

inventory of cattle mortuaries existing in Barguzinsky and Kurumkansky districts of Buryatia has 

been conducted. Moreover, it is well-known that abandoned cattle mortuaries can be the sources 

of infection spreading. 

The purpose of this research is identification of abandoned cattle mortuaries in Barguzinsky and 

Kurumkansy districts, and carrying out of microbiological analysis of soil in order to reveal the 

anthrax strains. 

Immediate objective(s):  

The Service will accomplish the following tasks: 

• Analysis of archived materials from executive bodies, literature and cartographical sources, 

local public opinion survey. 

• Analysis of remotely sensed data of Barguzinsky and Kurumkansky districts. 

• Soil sampling for microbiological analyses, using remotely sensed data from selected 

places.     

• Carrying out of soil samples microbiological analysis for identification of anthrax strains 

and other special danger infection. 

 

Specific Deliverables: 

The work is expected to deliver the following results:  

• Creation of electronic and paper maps of abandoned cattle mortuaries with detailed 

description of each object and report of microbial compound of identified cattle burial 

places (identification of special danger infections). 
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Expected Outputs, reports and related logistics: 

• Detailed calendar plan for activities. 

• Report on identification of abandoned cattle mortuaries based upon the archived data and 

results of remotely sensing in Barguzinsky and Kurumkansky districts, including list and 

maps of abandoned cattle mortuaries in paper and electronic format with detailed 

description and photo-pictures of each object. 

• Report on microbial compound of soil samples received from abandoned cattle mortuaries 

from the mentioned districts. 

• Final report joined all previous results. 

• Multimedia materials (photo, video, publications made within the framework of the 

consultancy). 

 

Payment will be made in 3 installments based on the acceptance of the required deliverables by 

the Project Manager as specified below: 

 

 20% payment as a first installment upon the submission of detailed calendar plan for 

activities to be carried out within the framework of the consultancy at the end of first 15 

days;  

 40% remaining payment upon providing a report on identification of abandoned cattle 

mortuaries - no later 30 June 2013. 

 40% remaining payment upon submission of a) report on microbial compound of soil 

samples and b) the final report – no later 30 November 2013. 

 

Budget: An indicative cost of USD 15,000 has been estimated for these services  
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Приблизительный перевод на русский язык 

 

Проведение компьютерного анализа космических снимков Баргузинского и 

Курумканского районов Республики Бурятии для выявления заброшенных 

скотомогильников и проведение в обнаруженных местах микробиологического 

анализа почвы на предмет выявления штаммов сибирской язвы 

Цель: 

В ходе реализации Компонента 3.2. была разработана стратегия утилизации павшего скота 

и проведена инвентаризация существующих скотомогильников на территории 

Баргузинского и Курумканского районов республики Бурятия. Вместе с тем, хорошо 

известно, что  источником распространения инфекции могут быть заброшенные 

скотомогильники. 

Целью данного исследования является выявление заброшенных скотомогильников в 

Баргузинском и Курумканском районах на основании результатов дистанционного 

зондирования и проведение в обнаруженных местах микробиологического анализа почвы 

на предмет выявления штаммов сибирской язвы. 

Задачи: 

В рамках работы должны быть решены следующие задачи: 

 проанализированы архивные материалы исполнительных органов, необходимые 

литературные и картографические источники, а также проведены опросы местного 

населения; 

 проанализированы данные дистанционного зондирования Баргузинского и 

Курумканских районов;  

 отобраны образцы почв для микробиологических анализов в выбранных местах с 

учетом данных дистанционного зондирования; 

 выполнен микробиологический анализ образцов почв на выявление штаммов 

сибирской язвы и других особоопасных инфекций; 

 

Конкретные результаты: 

В рамках работы должны быть получены следующие результаты: 

 Созданы электронные карты и карты на бумажном носителе заброшенных 

скотомогильников с детальным описанием по каждому объекту и отчетом по 

микробному составу выявленных мест захоронения животных  (определение  особо 

опасных инфекций). 

 

Ожидаемые результаты, отчёты и сроки: 

 Подробный календарный план действий; 

 Отчет по выявлению заброшенных скотомогильников на основании архивных данных 

и результатах дистанционного зондирования Баргузинского и Курумканских районов, 

включая сформированный список и карты заброшенных скотомогильников на 

электронных и бумажных носителях c детальным описанием и фотографиями по 

каждому объекту; 

 Отчет по микробному составу образцов почв с заброшенных скотомогильников 

отобранных в указанных районах; 
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 Заключительный отчёт, объединяющий результаты, полученные на предыдущих 

этапах работы; 

 Мультимедиа материалы (фотографии, видеозаписи, публикации, полученные в 

рамках данной работы). 

 



   

  

ANNEX II.  FINANCIAL OFFER 
 

 

Name(s) of 

consultant(s) 

(a) 

Number of 

working 

days (b) 

Daily fee 

(c) 

 

Daily subsistence 

allowance (d) 

Total 

(e)=(b)x((c)+(d)) 

     

     

     

GRAND TOTAL  
 

 

International/National 

travels (a) 

Quantity 

(b) 

Cost 

(c) 

Currency 

(d) 

Total 

(e)=(b)x(c) 

     

     

     

GRAND TOTAL  
 

 

Other Costs (description) Cost 

  

  

GRAND TOTAL  
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ANNEX III: PREVIOUS EXPERIENCE FORM  

 

Previous  Experience 

Description of 

services/goods/

works/ 

Country Total 

amount of 

contract 

Contract Identification and Title and 

Contact details of Client:  

(Name, Address, telephone, email, fax) 

Year project 

was 

undertaken 

     

     

     

 
Authorized Signature: ________________________________________________________________ 

Date:______________________________________________________________________________  

 



   

  

ANNEX IV - UNOPS CONDITIONS OF SERVICES 
 

1-Contractor’s Status In all matters relating to this Contract, the Contractor shall be acting as an independent 

contractor.  Neither the Contractor nor its employees are the employees of UNOPS.  The Contractor assumes all 

liabilities or obligations imposed by any law or regulation with respect to such employees.  The Contractor shall not 

have the authority to create any obligation on behalf of UNOPS and shall not represent itself as an agent, employee 

or in any other capacity of UNOPS. The Contractor shall be responsible for the professional and technical 

competence of its employees, who shall be expected to respect local customs and conform to a high standard of 

moral and ethical conduct. 

 

2-Damage to Persons and Property The Contractor shall indemnify and hold harmless UNOPS, its officers, 

agents, employees and servants from and against all suits, claims, demands, proceedings, and liability of any nature 

or kind, including costs and expenses, for injuries or damages to any person or any property whatsoever which may 

arise out of or in consequence of acts or omissions of the Contractor or its agents, employees, servants or 

subcontractors in the execution of this Contract. 

 

3-Intellectual Property Rights All intellectual property and other proprietary rights, including but not limited to 

patents, copyrights and trademarks, in all countries, with regard to maps, drawings, photographs, mosaics, plans, 

manuscripts, records, reports, recommendations, estimates, documents and other materials, except pre-existing 

materials, publicly or privately owned, collected or prepared as a consequence of or in the course of the performance 

of this Contract, shall become the sole property of UNOPS. The Contractor shall hold harmless and fully indemnify 

UNOPS from and against all claims and proceedings for infringement of any patent rights, design trademark or 

name or other protected rights resulting from Contractor’s performance. 

 

4-Confidentiality All maps, drawings, plans, reports, documents and all other data compiled by or received by the 

Contractor under the Contract shall be the property of UNOPS, shall be treated as confidential and shall be delivered 

only to the duly authorized representative of UNOPS upon completion of the Services.  

 

5-Advertising The Contractor shall not advertise or otherwise make public the fact that it is performing, or has 

performed services for UNOPS or use the name, emblem or official seal of UNOPS or the United Nations or any 

abbreviation of the name of UNOPS or the United Nations for advertising purposes or any other purposes. 

 

6-Modifications Any modification or change to this Contract shall require an amendment in writing between both 

parties duly signed by the authorized representatives of the Contractor and UNOPS. 

 

7-Sub-contracting and Assignment of Contract The Contractor shall not sub-contract the Services or otherwise 

assign, transfer, pledge or make other disposition of this Contract or any part thereof or of any of the Contractor's 

rights, claims or obligations under this Contract. 

 

8-Termination UNOPS may terminate this Contract for cause or convenience in the interest of the UNOPS upon 

not less than fourteen (14) days written notice to the Contractor. Upon termination of this Contract, the Contractor 

shall take immediate steps to terminate his performance of the Contract in a prompt and orderly manner and to 

reduce losses and to keep further expenditures to a minimum. Unless such termination has been occasioned by the 

Contractor's breach of this Contract, the Contractor shall be entitled to be paid for the part of the Services 

satisfactorily completed as of the date of termination, plus substantiated costs resulting from commitments entered 

into prior to the date of termination as well as any reasonable substantiated direct costs incurred by the Contractor as 

a result of the termination, but shall not be entitled to receive any other or further payment or damages. 

 

9-Privileges and Immunities Nothing in or relating to this Contract shall be deemed a waiver of any of the 

privileges and immunities of the United Nations of which the UNOPS is an integral part. 

 

10-Settlement of Disputes Any controversy or claim arising out of or in connection with provision of this Contract 

or any breach thereof, shall, unless resolved through direct negotiation, be settled in accordance with the 

UNCITRAL Arbitration Rules then in force.  UNOPS and the Contractor shall be bound by any arbitration award 

rendered as a result of such arbitration as the final adjudication of any such controversy or claim. 

 


